Scope of Work
 
Phase 1:
1. Prepare a proposal which will include the basic requirements of our BBL head office, total required area, amenities of a futuristic office, etc.
2. Feasibility study of the shortlisted lands, whether our building requirements can be fulfilled within the area.
3. Provide a tentative cost of the project or validate the cost provided by the vendor whether it meets our standards.
Phase 2:
1. Detail design (Soil test, Architectural, Structural, MEP) of the building
2. [bookmark: _GoBack]Validation of design (Architectural, Structural, MEP) of the building as per BBL requirements. (If 1 is not applicable)
3. Detail BOQ of the project with estimated cost (If 1 is applicable)
4. Validation of BOQ of the project (if 2 is applicable)
5. Interior design of the building
6. Collecting necessary design approval from the concern authority (RAJUK, City Corporation or any other authority) – If 1 is applicable
7. Supervision of the project
8. Submit the as built drawing
9. Checking the final BOQ after completing the project 

